
WASHINGTON STATE 
DEPARTMENT OF TRANSPORTATION 

OLYMPIA, WASHINGTON  98504 
 

February 4, 2004 
 
ATTENTION:  ALL BIDDERS AND PLANHOLDERS 
 

SR 502, Contract 6721 
I-5 to Battle Ground 
NH-0502(008) 

 
ADDENDUM NO. 2 
 
The Special Provisions, Plans, Proposal, and Wage Rates for this project are amended as follows: 

 
 

A. Special Provisions 
 

1. On page 38, the following is added after line 11: 
    

   The first paragraph of item 3 subsection C is revised to read: 
 

The Engineer will furnish the Contractor with a copy of the results of all 
acceptance testing performed in the field within either 24 hours of sampling 
or four hours after the beginning of the next paving shift, whichever is later.  
The Engineer will also provide the Composite Pay Factor (CPF) of the 
completed sublots after three sublots have been produced.  The CPF will 
be provided by the end of the workday in which the results of the 
acceptance testing are provided. 

 
2. On page 38, lines 48 through 60 are deleted and replaced with the following: 
 

Section 5-04.3(10)B is supplemented with the following: 
 

In addition to the random acceptance density testing, the Engineer may also 
evaluate the mixture for low cyclic density of the pavement.  Low cyclic 
density areas are defined as spots or streaks in the pavement that are less 
than 89.0 percent of maximum theoretical density.  If four or more low 
cyclic density areas are identified in a lot, a cyclic density price adjustment 
will be assessed for that lot.  The price adjustment will be calculated as 
15% of the unit bid price for the quantity of HMA represented by that lot.  
Only one area per delivered truck and one area per delivered trailer of hot-
mix will be counted toward the number of low cyclic density areas.  Any 
area tested for density under Section 5-04.3(10)B Control 1. General will 
be included in this analysis. 
 

3. On page 41, the following is add after line 50: 
 

    (SWR December 3, 2001) 
5-04.5(1)C Price Adjustment for Pavement Smoothness 

 



The final IRI will be determined after the Engineer accepts the roadway for 
testing. 

 
Final acceptance and incentive/disincentive payments for pavement 
smoothness will be made on an IRI value per 0.1 mile  in accordance with the 
following: 

 
Targeted IRI Value: *** 60 *** 

 
When AS < XX 
Incentive Value = (( XX - AS) / ( XX + 2.0)) * 250.00 
When AS > YY 
Disincentive Value = (( YY - AS ) / ( XX + 2.0)) * 100.00 

 
      Where: AS = Actual Smoothness value determined 

 XX = Target Value minus 2.0 
 YY = Target Value plus 9.0 

 
When the AS value falls between the XX and YY values the Contractor shall be 
paid at the unit contract price, with no incentive or disincentive adjustment 
taken. 

 
The Incentive Base for this contract is $250.00 for each 0.1 lane mile increment 
or fraction thereof, the Disincentive base for this contract is  $100.00 for each 
0.1 lane mile increment or fraction thereof. 

 
B. Plans 

 
1. Plan sheet 2 is revised as noted and shaded. 
2. Plan sheet 9 is revised as noted and shaded. 
3. Plan sheet 71A is added. 

 
C. Proposal 

 
1. On page 1, Item 4 is deleted. 
2. On page 2, Items 9 and 10 the item descriptions are revised. 

 
D. Wage Rates 

 
1. WA030001 Modification 0 of the Federal Wage Determinations are deleted and 

replaced with  WA030001 Modification 1 of the Federal Wage Determinations. 
 
WA030001 Modification 1 of the Federal Wage Determinations and Plan sheet 17A are attached. 

 
Bidders shall furnish the Secretary of Transportation with evidence of the receipt of this addendum.  
This addendum will be incorporated in the contract when awarded and when formally executed.   
 

Donald R. Wagner, P.E. 
Regional Administrator 

 
 
Attachment: 
  Plan sheet 17A (Revised 1/28/2004) 
  Plan sheet 2 (Revised 2/3/2004) 
  Plan sheet 9 (Revised 2/3/2004 
  Proposal pages 1 and 2 (revised 2/3/2004) 
  WA030001 Modification 1 of the Federal Wage Determinations 


